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REQUEST FOR QUOTATIONS (RFQ)

1. GENERAL CONDITIONS OF THE RFQ:

1.1. The 80/20 evaluation criteria for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included) will be used for this bid.

1.2. The value of this bid is estimated not exceed R1 000 000.00 (all applicable taxes included).

1.3. Fully comply with the scope of work / service or (Attached Scope of work / service)

1.4. Quotations must be valid for a period of 30 days

1.5. The bidder’s quotation to bear correct contact details and address

1.6. Complete standard bidding documents (SBD4 and SBD6.1)

1.7. The bidder must be registered on the Central Supplier Database (CSD)

1.8.Required CIDB Grade: 2GB or higher

1.9. This bid will NOT be evaluated on functionality

2. SCOPE OF WORK

NO. | DESCRIPTION
01. | BOREHOLE DRILLING, RECONSTRUCTION OF DRIVEWAY AND
OTHER GENERAL BUILDING MAINTENANCE AT DUNDONALD SIP

(SEE ATTACHED SPECIFICATION BELOW)

3. MANDATORY DOCUMENTS TO BE SUBMITTED:

Description

Quotation

Fully completed SBD forms and BOQ

Proof of CIDB Grading — 2GB or higher

4. CONDITIONS OF QUOTATION

¢ Late or incomplete submissions will not be considered.

¢ Proof of CSD registration / CSD number (MAAA Number)

e The subject line on the submission email should be RFQ01138-26/27

5. ENQUIRIES
e All enquiries and quotation submissions must be directed to:

Supply Chain Management Unit: scm@mega.gov.za

Page 2 of 2



R ————— s S
CONSTRUCTION OF DRIVEWAY, UNDERCOVER SHELTER, DRILLING OF BOREHOLE

AND OTHER PLANNED MAINTENANCE SERVICES AT DUNDONALD SMALL
INDUSTRIAL PARK

DESCRIPTION UNIT __ |QUANTITY |RATE AMOUNT

SECTION NO. 1

BILLNO 1

PRELIMINARIES

BUIL| EMENT PRELIMI E

The JBCC Series 2000 Principal Building Agreement (July 2007 edition 5.0, reprint 1)
prepared by the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement Contract Data EC and the JBCC Principal Building
Agreement Cantract Data CE form an integral part of this agreement

The ASAQS Preliminaries (November 2007 edition) published by the Association of South
African Quantity Surveyors for use with the said JBCC Principal Building Agreement shall be
deemed to be incorporated in these bills of quantities

Contractors are referred to the abovementioned documents for the intent and meaning of
each clause thereof

These clauses are hereinafter referred to by clause number and heading only. Where
standard clauses or altematives are not entirely applicable to this agreement such
modifications, corrections or supplements as will apply are given under each relevant clause
heading and such modifications, corrections or supplements shalt take precedence
notwithstanding anything contrary contained in the abovementioned documents

Where any item is not relevant to this specific agreement such item is marked N/A (signifying
"not applicable")

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the Association of South
African Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and
no claims arising from brevity of description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles are incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary preambles shall take precedence over the
provisions of the said Model Preambles

The contractor's prices for all iterns throughoit these bills of quantities must take account of
and include for all of the obligations, reguirements and specifications given in the said Model!
Preambles and in any supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of subclause 3.2.1 in the Contract Data -
Contractor to Employer (CE) for the purpose of adjustment of these preliminaries, the
amount entered into the amount column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F), Value Related (V) and Time Related

M

SECTION A: PRINCIPAL BUILDING AGREEMENT

Definitions (A1)

Clause 1.0 - Definitions and interpretation The measuring system used for the preparation of
the bills of quantities is the Standard System of Measuring Building Work (sixth edition,

revised 1999) published by the Association of South African Quantity Surveyors {1.1]
F: Vi T at10% Item 1| R R

Objective and preparation (A2 - A14)

Clause 2.0 - Offer acceptance and performance obligations Fio......oeer
X T

v Item

Clause 3.0 - Documents Refer to Annexure A for a list of the contract drawings Provision is
made in the summary page of these bills of quantities for the inclusion of Value Added Tax
(VAT) [3.5] The principal agent shall decide which portion of the priced document may be

used as a specification of materials and goods ar methods, if any [0 [ O
. T

\% Item

Clause 4.0 - Design respansibility F: vV
[ LSO em

Clause 5.0 - Employer's agents F: V. T ltem

Clause 6.0 - Contractor's site representative F. Vi

Item

Clause 7.0 - Compliance with laws and regulations Without limiting the generality of the
provisions of clause 7.0, the contractor's attention is drawn to the provisions of the
Construction Regulations, 2003 issued in terms of the Occupational Health and Safety Act,
1993, It is specifically stated that the employer shall prepare a documented health and safety
specification for the works and that the employer shall ensure that the contractor has made
provision for the cost of health and safety measures during the execution of the works. The
contractor shall price opposite this item for compliance with the act and the regulations and
the reasonable provisions of the aforementioned health and safety specification [7.1]

F: V. T ltem




The Contractor shall study the guidelines for the implimentation of labour-intensive
infrastructure projects under the Expanded Public Works Programme (EPWP) attached to
this document. The Contractor shall take note of the requirements and inform all selected
and or other sub-contractors, as no claim afterwards will be entertained

C11.1Local and targeted labour F: V: T:

Allow for regular submission of proof of employment of local skilled and unskilled labour to
|Employer’s representative F: V: T

Training allowance paid to targeted labour in respect of formal training. F:
V: T

Extra over for the administration of payment of training allowances to targeted labour
F: V: T

Transport and accommodation of workers for training where it is not possible to undertake
the training in close proximity to the site F: V:

C12:Contract drawings F: Ve T

The drawings issued with the tender documents do not comprise the complete set but serve
as a guide only for tendering purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works and the manner in which
they are to be executed Should any part of the drawings not be clearly understood by the
tenderer he shall, before submitting his tender, obtain clarification in writing from the principal
agent

C13:General preambles F: V: T

C14:Trade names F: Ve T:

\Wherever a trade name form any product has been described in the bills of quantities / lump
sum document, the tenderer's atlention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the principal agent being obtained prior
to the closing date for submission of tenders If prior written approval for an alternative
product is not obtained, the product described shall be deemed to have been tendered for

C15:Community Liaison Officer F:. V. T

Allow for a Community Liaison Officer {CLO) to be appointed Fr.......owmiiins
V: T:

Allow for net extra cost involved in the emioyment of a Community Liaison Officer (CLO) in
respect of the site office. F: V: T

Allow for net extra cost involved in the employment of a Community Liaison Officer (CLO) in
respect of the toilets. F: \'A T.

Allow for net extra cost involved in the employment of a Community Liaison Officer (CLO) in
respect of the sheds. F: V. T

C16: SANS 1921-8: HIV/AIDS Awareness read in conjunction with the Associated
i \' T

p ion Data F:
General requirements (Clause 4.1) F: V:
HIV/AIDS awareness programme (Clause 4.2) F: \'A
Reporting (Clause 4.3) F: Ve i,
SUMMARY OF CATEGORIES

Category : Fixed R
Category : Time R

Item

Item

Item

item

item

Item

Item

Item




Clause 8.0 - Works risk F: V. T

Clause 9.0 - Indemnities F: V. T

Clause 10.0 - General insurances F: V.

Clause 11.0 - Special insurances Fr.................. Ve
T:.

Clause 12.0 - Effecting insurances F: Vi
| R,

Clause 13.0 - Assignment F: Vi T:

Clause 14.0 - Security F: % T

Execution (A15 - A23)

Clause 15.0 - Preparation for and execution of the works F:
Vi T

Clause 16.0 - Site and access Certain areas will be occupled during the construction period
and the contractor must execute the works with as little noise and disturbance as possible to
the occupants. [16.6] F: SV T:

Clause170 Contract instructions F: Vi

Clause 18.0 -Setting out of the works The contractor shall nofify the principal agent if any
encroachment of adjoining foundations, buildings, structures, pavements, boundaries, etc.
exist in order that the necessary arrangements may be made for the rectification of any such
encroachments [18.1] F: Ve T

Clause 19.0- Temporary warks and plant Clause 19.1.1 - Enclosure of the works

Clause 19.1.2 - Office accommodation - provide suitable office accomodation for site
msehngs with tables and chairs for ten people F: Vi

Clause 20.0 - Nominated subcontractors Refer to the provisions on general attendance
orei E V- T

Clause 21.0 - Selected subcontractors General attendance of n/s subcontractors for pricing
by the contractor shall be in accordance with the n/s agreement. Notwithstanding this
provision, general attendance shall be deemed to include for the contractor to provide free of
charge to any n/s subcontractor such scaffolding as may reasonably be requnred by such n/s
subcontractor for the execution of the relevant subcontract work F:..

Vieeciminsinsniennins T

Clause 22.0 - Employer’s direct contractors F: V.

Clause 23.0 - Contractor's domestic subcontractors F: Vi
T

Completion (A24 - A30)

Clause 24.0 - Practical completion F: V:

Clause 25.0 - Works completion F: V. T:

Clause 26.0 - Final completion F: V. T

Clause 27.0 - Latent defects liability period F: V:

Clause 28.0 - Sectional pletion F: LV
T: .

Clause 29.0 - Revision of date for practical completion The removal and replacement of
materials and/or workmanship which do not canform to the specification or the contract
drawings shall not constitute grounds for the extension of the conslrumlon period nor for the

adjustmem of the contract value (Clause 29.3) F:

Clause 30.0 - Penalty for late or non-completion: 0.05% of the Contract Amount inclusive of
Value Added Tax per Calendar day F: V-

T.

Payment (A31 - A35)

Clause 31.0 - Interim payment Materials and goods stored off site shall not be included in
tha amount authorised for payment [31.6.5] F: Vi

Item

Item

Item

Item

Item

Item

Item

Item

Item

ltem

Item

Item

ltem

ltem

Iltem
Item

Item

Item
item
Item
Item

Item

e

Item

ltem




Clause 32.0 - Adjustment to the contract value - NOT APPLICABLEAII fluctuations in costs,
with the exception of fluctuations in the rate of Value Added Tax, shall be for the account of
the contractor [32.13]Where prices are submitted by the contractor or n/s subcontractor
during the progress of the works in respect of contract instructions or in regard to a claim
under the terms of the agreement and notwithstanding the fact that such prices may be used
in an interim payment certificate there is to be no presumption of acceptance. Should the
principal agent wish to accept any such prices prior to the issue of the certificate of final
completion, it shall be in writingThe contractor shall not receive any mark-up for overheads
and profit on any omission of tenant installation work or tenant installation work by others.
Claims for loss of profit shall not be entertained [32.2] Fiu.....ocvvvncvvnnnnrecns

T

V.

Clause 33.0 - Recovery of expense and loss F: Vi
LU,

Clause 34.0 - Final account and final payment F: \'A

T-.

Clause 35.0 - Payment to other parties F: Vi

Temmination (A36 - A39)

Clause 36.0 - Termination by employer - contractor's default ..o
V: T

Clause 37.0 - Termination by employer - loss and damage Fr.......oooneees
3 T

Clause 38.0 - Termination by contractor - employer's default Fr...........covnene.
\' T:

Clause 39.0 - Termination - cessation of the works F: V:
T .

Dispute (A40)

Clause 40.0 - Settlement of disputes F: Vi
T:

Conlract variables (Ad1 - Ad2)

Clause 41.0 - Post tender provisions The contractor is to complete and submit with his
tender the JBCC Principal Building Agreement Contract Data CE Fr...c.oovciiienierinnn
V- T

Clause 42.0 - Contractual agreement The required information of the parties and the amount
of the contract sum shall be inserted in the agreement for signature of the agreement by the
parties F: Ve T:

SECTION B: PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.0 - Definitions and interpretation F: vV

Documents (B2)

Clause 2.1 - Checking of documents F: Vi

Clause 2.2 - Provisional bills of quantities F: Ve

Clause 2.3 - Availability of construction documentation The budgetary allowances and
selected subcontract amounts allocated for subsequent trades included in this agreement will
be separately procured, based on multiple procurement of sefected subcontractors during
the construction period F: \'S T

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy F: V.

Clause 3.2 - Previous work - defects F: Ve

shop drawings and manufacturer’s instructions (B4)

Clause 4.1 - les of ials F: Vi
T.

Clause 4.2 - Workmanship ples F: V:

Clause 4.3 - Shop i F: Vi T

Clause 4.4 - Compliance with manufacturer's instructions Fio.......cvieeiies
X T

Deposits and fees (B5)

Clause 5.1 - Deposits and fees Fi...........ooveiin Vi R ETORR

N/A
Item
Item

tem

Item
Item
Item

Item
l Item

rltem

Item

Item

Item

Item

ltem

Item
Item

Item

Item

Item

Item

Item




Temporary services (B6)

Clause 6.1 - Water F: V: T ltem

Clause 6.2 - Electricity F: Vi T. Item

Clause 8.3 - Telecommunication facilities F: Vi

Iltem

Clause 6.4 - Ablution facilities F: V. [ RS, Item

Prime cost amounts (B7)

Clause 7.1 - Responsibility for prime cost F: V:
T item

Special attendance on nis subcontractors (B&)

Clause 8.1 - Special attendance F: LV T Item

General (B9)

Clause 9.1 - Protection of the works F: Ve
T: [item

Clause 9.2 - Protectionfisclation of existing/ occupied works Certain areas of the sitewill be
occupied during the construction period (see item 4 page 14) | SOOI
¥ T

V- tem

Clause 9.3 - Security of the works F: V.

T. Item

Clause 9.4 - Notice before covering work F: v
RS ltem

Clause 9.5 - Disturbance F: Vi T Item

Clause 9.6 - Environmental disturbance F: \'

Clause 9.7 - Works cleaning and clearing F: V.
(LIS ltem

Clause 9.8 - Vermin F: \'A T Item

Caluse 9.9 - Overhand work F:. \Z T Item

Schedule of variables {(B10)

Inforrmation necessary for elections and completion of those clauses contained in the
schedule which are necessary for tender purposes is given hereunder. Where no information
is given it shall mean that no specific requirements are expected or that the clause is not
relevant to this specific contract

10.1 - Provisional bills of quantities [2.2] The quantities are provisional No

10.2 - Availability of construction documentation [2.3] Construction documentation is
camplete Yes

10.3 - Previous work - dimensional accuracy [3.1]
10.4 - Previous work - defects [3.2]
10.5 - Inspection of adjoining properties [3.3]

10.6 - Water {7.2] Option A (by contractor)  Yes Option B {by employer - free of charge)
No Option C (by employer - metered)

10.7 - Electricity (7.3] Option A (by contractor) Yes Option B (by employer - free of
charge)

10.8 - Telecommunications [7.4] Telephone Yes
10.9 - Ablution facilities [7.5] Option A (by contractor) Yes Option B (by employer)
10.10 - Pratection of the works [9.1]

10.11 - Protectionfisolation of existing/sectionally occupied  works [9.2]
Protectionfisalation is required No

10.12 - Disturbance [8.5]

10.13 - Environmental disturbance [9.6]

SECTION C: SPECIFIC PRELIMINARIES

Any special items to meet the particular circumstances of a specific project are embodied in
this section. Where required for an aspect of the works to be executed according to a design
by a consulting engineer, a recital of the headings to the individual clauses of the JBCC
Engineering General Conditions are included

Black economic empowerment and training F: V.
T ltem

Proprietary branded products F: V: .T: Item




The contractar shall take delivery of, handle, stare, use, apply and/or fix all proprietary
branded products in strict accordance with the manufacturers' instructions after consultation
with the manufacturer's authorised representative

Contract instructions F: V'8 T:

Contract instructions issued on site are to be recorded in triplicate in a contract instruction
book which is to be supplied and maintained on site by the contractor

Labour record F: V.. T.

At the end of each week the contractor shall provide the principal agent with a written record,
in schedule form, reflecting the number and descriptions of tradesmen and labourers
employad by him and all subcontractors on the works each day of that week

Plant record F: V. T

At the end of each week the contractor shall provide the principal agent with a written record,
in schedule form, reflecting the number, type and capacity of all plant, excluding hand tools
used on the works each day of that week

Guarantees F: V: T

Where guarantees are called for, the contractor shall obtain a written guarantee, addressed
ta the employer, from the firm supplying the materials and/or doing the work and shall deliver
same to the principal agent on the certified completion of the contract. The guarantee shall
state that workmanship, materials and installation are guaranteed for a specified period from
the date of certified completion of the contract, and that any defects that may arise during the
specified period shall be made good at the expense of the firm supplying the materials and/or
doing the wark, upon written notice from the principal agent fo do so. This guarantee will not
be enforced if the work is damaged by defects in the construction of the building in which
case the responsibllity for replacement shall rest entirely with the contractor. The principal
lagent shall be the sole judge of the cause responsible for defects in the work and his
decision shall be final and binding in terms of clause 40.2 of the agreement

Overlime F. V. T

Should overtime be required to be worked for any reason whatsoever, the costs of such
overtime are to be bome by the contractor unless the principal agent has specifically
authorised, in writing, prior to execution thereof, that costs for such overtime are to be bome
by the employer

Co-operation of contractor for cost mar it F: Vi

It is specifically agreed that the contractor accepts the obligation of assisting the professional
consultants in implementing proper cost management. The contractor will be advised by the
principal agent of all cost management pracedures which will be implemented lo ensure that
the final building cost does not exceed the budget. The quantity surveyor undertakes 1o
make available to the contractor all budgetary and cost ts/reports to
enable the proper procedures to be implemented and the contractor will attend all cost plan
review and cost management meetings. The contractor underiakes to extend these
procedures in regard to all subcontractors

Occupational Health and Safety Specification F: Vi

The contractor shall comply with all the requirements set out in the Construction Regulations
2003 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993). Itis
required of the contractor to thoroughtly study the Health and Safety Specification that must
be read together with and is deemed to be incorporated under this Section of the bills of
quantities / lump sum document. The coniractor must take note that compliance with the
Occupational Health and Safety Act, Construction Regulations and Health and Safety
Specification is compuisory. In the event of parial or total non-compliance, the principal
agent, notwithstanding the provisions of clause A31.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any progress payment certificate until the
contractor provides satifactory proof of compliance. The contractor shall not be entitied to
any compensation of whatsoever nature, including extension of time or interest, due to such
delay of payment. Provisions for pricing of the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is made under this clause and
itis explicitly pointed out that all requirements of the aforementioned are deemed to be priced
hereunder and no additional claims in this regard shall be entertained.

Allow for the compulsory equipment and clothing, ie hats, safety shoes, safety clothing, safety:
glasses, safety masks, hamesses, etc F: vV

Allow for all compulsory health and safety posters, boards, ete F....wninriineiss
\' T

Allow for all compulsory health and safety workshops, meetings, lectures, demonstrations,
elc F: V: T

Allow for all compulsary health and safety pamphlets, cards, paperwork, etc to each worker,
consultant, public individual, etc coming onto the site Fl...........civiininene.
V... T

Allow for compuilsory health and safety files that must be completed daily and must be

handed to the employer on completion of the contract Fr..........
V: T

Scope of Application as per Act No 85 of 1993 F: V.

Notification of Construction Work as per Act No 85 of 1993 F:
V. T:

Item

ltem

Item

ltem

ltom

Item

ltem

ltem

Item

Item

ltem

Item

Item

ltem




Employer's responsiblities as per Act No 85 of 1993 F: Vi

Principal Contractor's responsibility as per Act No 85 of 1993 Fooimmanennmiennes
Vi T

Supervision of canstruction work as per Act No 85 of 1993 Foeeeeeeeeseersiimenns
\'S T

Risk assessment as per Act No 85 0f 1993 F.... Vi

Item

Item

ltem

Item

Item

Item

Item

T....

Tunnelling as per Act No 85 of 1993 F: V:
T

Scaffolding as per Act No 85 of 1993 F. V:

Suspended platforms as per Act No 85 of 1993 F: V:

Botswains chairs as per Act No 85 of 1993 F. 'R

Materials hoists as per Act No 86 of 1993 F: Vi

Cranes as per Act No 85 of 1993 F: Vi
T:

Construction vehicles and mobile plant as per Act No 85 0f 1993 Fi....ocvinnieicinniinns
v: T

Electrical installations and machinery on construction sites as per Act No 85 of 1993
F: \3 T

Use and temporary storage of flammable liquids on construction sites as per Act No 85 of
1993 F: \' T

Water environments as per Act No 85 of 1993 F: Ve

Housekeeping on construction sites as per Act No 85 0F 1993 Fiu.oviiniiiiiniinns

Stacking and storage on construction sites as per At NO 85 0f 1993 Fi..ooooovivinsiioniens
V. T

Fire precautions as per Act No 85 of 1993 F: V:

Construction welfare as per Act No 85 of 1993 F: V.

Appraved inspection Authorities as per Act No 85 of 1993 Forcrnsenniee e
\'3 T

Offences and penalties as per Act No 85 of 1993 F: e Vi

Repeal of regulations as per Act No 85 of 1983 F: Ve

Obligatory Sub-contracting and Training F: V.

The Contractor shall sub-contract 40% of the work to Domestic Sub-contractors as listed in
the Schedule of Sub-Contractors in the Retumable Schedules The Principal Agent and the
Contractor shall at all imes make sure that the work complies with the relevant specifications,
standards and norms as contained in this tender. The Principal Agent and the Contractor
shall provide for the necessary skills transfer and assistance to camplete the sub-contracted
section of the works. The Principal Agent and the Contractor shall provide the necessary
documentation to the Domestic Sub-Contractor for upgrading of the rating by CIDB. BEE
Sub-Contractors must be 100% black owned and have offices in Mpumalanga Province

Expanded Public Works Programme F: Vi

ltem

ltem

Item

item

Item

ltem

Item

ltem

ltem

Item

ltem

tem
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CTION N

CONSTRUCTION OF DRIVE NDERCOVER SHELTER, ATED CONCRETE
FLOORING. ETC

BILL

ALTI ALL PROVISIONAL.

Notes: Tenderers are advised to study the 'Specifications of Materials and Methods to be
used befors pricing this Bill

GENERAL NOTES
RTD TION

For further preambles and full descriptions of items not fully described in this Bill, reference
must be made to supplementary preambles and descriptions in the other Bills of this Section.
Such supplementary preambles and descriptions shall apply equally to the work in this Bil

GENERAL

In taking down and removing existing work the utmost care shall be observed to prevent any
structural or other damage to remaining portions of the building and the Contractor shall
provide all shoring, needling, strutting, etc. to ensure the stability of all structures during
alteration work Special care shall be exercised during the progress of the work to ensure
that any electrical installations, water supply pipes, telephane and other services which may
be encountered are not interfered with and notice shall be given to the Representative/Agent
if any disconnection or alterations become necessary

Any water supply and other piping that may be encountered and which is found necessary to
disconnect or cut shall, after such disconnection or cutling has been authorised by the
Representative/Agent, be effectively stopped off and any new connections that may be
necessary made with the proper tees, junction pieces, etc. to the satisfaction of the
Representative/Agent The Contractor shall afford every facility to workmen not under his
control making disconnections and new connections as required to any services

MATERIALS FROM THE ALTERATIONS, CREDIT, ETC.

OLD MATERIALS TO BECOME THE PROPERTY OF THE CONTRACTOR Oid materials
from alterations, except where described as to be "re-used” or *handed over” become the
property of the Contractor who may allow credit for same where provided for in these Bills of
Quantities OLD MATERIALS TO BE CARTED AWAY Old materials from the alterations,
where described as to be “removed” as well as all rubbish, etc. must be regularly carted from
the site and not be allowed to accumulate on or around the site OLD MATERIALS NOT TO
BE RE-USED None of the old materials are to be used for new work except where
specifically described as being "set aside for re-use” HANDING OVER OF MATERIALS
Where certain malerails or articles from alterations are described as to be "handed over" to
the Representative/Agent, such material or articles shall be properly stored by the
Contractor, until handing over thereof. The Contractor must obtain an official receipt listing
the materials or articles and dates of handing over. If the Contractor fails to submit the receipt|
when requested, it shall be deemed that the materials or articles are still in his possession
and he will be held liable to the Department for the full replacement value thereof, which
amount will be deducted from any monies due to the Contractor

EXISTING BUILDINGS

The existing buildings will be in use and occupied during the progress of the contract and the
Contractor will be required to carry out the works in such a manner as will least interfere with
the occupants and with the minimum of disturbance Contractors are also to note that due to
the buildings being occupied the repairs and renovations works will be required to be
executed in a specific order as will be determined by the Representative/Agent in conjunction
with the Airforce Base Authorities

SIZE PERTAINING TO EXISTING WORK

The Contractor is advised to take all dimensions affecting the existing buildings on the site
and he will be held solsly responsible for the correctness of sizes of all new work All sizes
given in relation to existing work are approximate

MAKING GOOD DAMAGED WORK

The Contractor shall make good in all trades to existing work where damaged or disturbed
through the alterations with all necessary new materials to match the existing

FORMING NEW OPENINGS OR ALTERING OPENINGS IN EXISTING WALLS

Descriptions of forming new openings or altering openings in existing walls shall be deemed
to include breaking out for and forming new brick, in-situ concrete or prestressed concrete
lintels, including all reinforcement, formwork, tuming pieces, etc., building up jamps or portion
of openings as described with brickwork properly toothed and bonded to existing, building
cavities of hollow walls solid where necessary and making good finishes all round on both
sides and into reveals as described

BUILDING UP OPENINGS
Descriptions of building up existing openings where given in number shall be deemed to

include preparing existing surfaces all around, brickwork properly toothed and bonded to
isting, wedging up and making good on both sides as described

PAINTWORK

Where plasterwork on walls, ceilings, etc. are required to be patched or made good, prices
are to include for the appropriate priming coat and one coat undercoat to receive paint
finishing coats which are measured elsewhere




The contractor must protect all work not removed such as walls, fioors, doors, windows,
fittings, etc. from damage during the progress of the work and provide all necessary materials
for doing so. All shoring, etc. of portions of the existing buildings necessary to ensure the
stability of the premises while executing the demolitions or alterations is to be provided by the
contractor, who will be held solely responsible for any damage to persens or property and for
safety of the structure throughout the contract period. The contractor will be required to make
good at his own expense any damage that may occur.

Tenderers are advised to visit the site before tendering and satisfy themselves as to the
nature and extent of the works, means of access to the site and availability of working space.
No claims will be entertained due to the tenderer having failed to comply with the above
conditions. The descriptions in the items are given as a guide and to assist contractors in
tendering, but not necessarily accurate or complete. Contractors must verify the items by
personal inspection on the site. Unless otherwise stated the contractor shall not remove or
interfere with any fumiture, fumishings, fittings or similar articles belenging to the Employer
and /or their staff,

PROCEDURE OF WORK

The Representative/Agent reserves the right to direct the order in which the contract will be
executed, should circumstances necessitate such action.

LOSS BY THEFT, FIRE OR OTHERWISE

The risk of loss, theft, fire, storm, riot or otherwise of the buildings to be demolished and the
materials therein shall rest entirely with the contractor immediately upon the handing over of
the site. He shall take such steps as he may deem fit for his own protection against such
loss.

\Water and other piping

Any water supply or other piping that may be met with and found necessary to disconnect or
cut are to be effectually stopped off or grubbed up and removed and any new connections
that may be necessary and are to be made with proper fittings and to the satisfaction of the
Architect to whom due notice is to be given regarding all alterations to existing services.
Prices for items of demolitions, are where applicable, to include for taking out and removing
all sanitary fittings, plumbing and water supplies.

Electrical and other services

Special care is to be excercised not to unnecessarily interfere with any electric light, bell,
power, telephone or ather wires and fittings that may be met with and due notice must be
given to the Architect when any disconnections, removals, diversions, interrruptions, etc. are
necessary and the contractor is to afford every facility to the workmen carrying out this work.

The contractor must protect all work not removed such as walls, floars, doors, windows,
|fittings, etc. from damage during the progress of the work and provide all necessary materials|
for doing so. All shoring, etc. of portions of the existing buildings necessary to ensure the
stability of the premises while executing the demalitions or alterations is to be pravided by the
contractor, who will be held solely responsible for any damage to persons or property and for
safety of the structure throughout the contract peried. The contractor will be required to make
good at his own expense any damage that may occur.

Existing buildings occupied

Tenderers are advised that the existing buildings will be in occupation during the building
operations and due all ce must be made for the work being carried out in such a manner
as will least intarfere with the general routine of the occupants. Adequate waming must be
given If a particular section of the building has to be evacuated to carry out the work.

Noise prevention

The contractor shall take special care to minimise noisy operations during business hours.
Such measures will include, inter alia, the use of silent compressors and strict control of
workmen.

The contractor shall demolish the portions of existing structures or buildings with a minimurm
amount of damage to adjoining buildings, materials, pavings, etc. Any damage caused is to
be made good at his own expense with materials to match the existing to the entire
salisfaction of the Architect. Tenderers should take particular note of and allow accordingly in
their prices for the type of structure and materials to be encountered and the thickness of
walls, concrete slabs, etc. to be demolished. Unless otherwise described all materials arising
from the demolitions and alterations are to become the property of the contractor and he is to
allow a credit for the same as provided for on the final summary page. These materials,
including all rubbish and debris shall be immediately carted away and the site left clean and
unemeumbered. None of the old brick from the demolitions are to be re-used for any new
brickwork.

Bricking up, altering or breaking new opening in existing walls

Where the Contractor is required to form openings, alter openings or brick up openings in
existing walls all brickwork shall be made good at jambs including properly bonding to
existing. Brickwork in bricking up openings shall be wedged and pinned up to brickwork or
concrete over in cement martar. Cement screeds, pavings, granolithic, etc. in openings are
to be levelled and prepared for raising of brickwork. Plaster to reveals to openings are to
have all external angles rounded and making good of finishes is to include for junction with
existing finishes. Where openings are described as having new brick lintols they are to be
with minimum 220mm end bearings and prices are to include for brick reinforcement to suit
the width of the wall. Lintcls are to be three courses high up to span of 1000mm and four
courses high up to span of 1000mm and four courses high when exceeding that span and
brickwork is to be built in 1:3 cement mortar. Where openings are described as having
precast prestressed concrete lintcls they are to be with minimum 220mm end bearings of 30
MPa concrete. One prestressed lintol for each half brick thickness is required and is to be
reinforced with and including all necessary high tensile wire.

Making good, etc.




Prices are ta include for making good in all trades to existing work, where damaged or
disturbed through alterations, with all necessary new materials to match existing and leave
complete and perfectin every respect.

RE| TING WOI

BILL NO. 1

ALTERATIONS

oval of non-struct ems, underc shelter, storage rool

sheets, etc.

Demolishing of elevated concrete flooring measuring 50m x 2.9m to prepare for sail
compaction and reconstruction of the elevated concrete flooring.

Removal of rusted roof sheets.

Carefully removing gumpole in preparation of steel square tubes installations complete with
25MPa concrete for support.

BILL NO. 2
iR NGERY

LOCKS

ew Ironmongery fi s, supply and Install to be similar and or approved

m3

No

189




Three-Lever bathroom lockset
HANDLES
ew Ironmongery fittings. supply and install to be similar and or approv

Set of two door pull handles fixed back to back, complete with locking mechanism and keys

M ENTRA| R
0 fitti ly and to be si and or approved

Supply and install stainless stee! double frame, complete with rust-free paint.
Supply and install stainless steel double door, complete with rust-free paint.
|BILL NO. 3

RAZOR WIRE

Supply and install razor wire throughout the perimeter wall and fence, with the wire to be
supported by 16mm x 16mm square tube (welded on the fence and mounted on the wall)

BILLNO 4
CONSTRUCTION VI PAVEMENT
PP, RY P
Descriptions
D lish d d concrete dri y and prepare for the reconstruction of a concrete

driveway measuring 50m x 8m on a 75mm depth.

Reconstruction of d elevated concrete ing/: 1 measuring 50m x 2.9m x
100mm, including the staircases.

Construct side wall of elevated flooring with clay bricks (NFP).

No

No

No

M3

M3

M2

263

25

45




BILL NO.5

PAINTWORK

Note: All paintwork to be "Dulux" or similar approved product
On Metal

Prepa Iy one undercoat and tw ishina coats of rust-resistant matt paint
on metalworks

Treat steel stand with rust resistance primer and paint steel structures and frame/doors with 2|
coats of gloss (steel paint). Item 1

BILL NO.6

UNDERCOVER SHELTER/PARKING. STORAGE ROOM, ETC

Construction of structural undercover parking

Supply and install 75mm x 75mm x 6mm x 5m steel square tube (36m), constructed at 3,5m
high on the slopping side and using base plates for middle and first supporting posts. Posts
to be set 500mm deep encased on a 25mpa concrete (400mm x 300mm x 500mm) for
strengthening the structure of the undercover shelter. M B0

Supply and weld 75mm x 50mm x 20mm lipped channel on square tube for roof support. M 84

Supply and install 686mm x 0,5mm IBR roof sheets with 2 pitch that does not exceed 25
degrees, all bolted anto the lipped channels using tek screws and bonded washer. M2 111,45

ECT! . 3
DRILLING OF BOREHOLE, INSTALLATION OF SUBMERSIBLE PUMP. ETC.
BILLNO. 1
TESTING. DRILLING AND INSTALLATION OF BOREHOLE

Surveying and compilation of geo-tech report for installation of borehole Item Item

Borehole drilling, testing of borehole water yield and quality by specialists. M 120
Supply and installation of 100mm x 3mm steel casing and casing cap. M 120

Supply and install 1.1 kWh submersible borehole pump, complete with control unit and dry-
box. No 1

Supply and connect electrical steel armoured cable 6mm x 4 core from DB beard to borehole
booster pump. M 80

Supply and install perforated 110mm PVC pipes. M 120
Supply and connect HDPE pipes to existing water tank, complete with connections. m 30
BILL NO.2

WATERPROOFING TO UNDERCOVER PARKING ROOFS, E

CTIVE FING P.

Prepare and paint undercover roof sheets through the application of rust-resistance
waterproof paint. M2 111,45




SECTION NO. 4

BILL NO. 1

PROVISIONAL SUMS

NOTES:

1.The Contractor's attention is drawn specifically to the Principal Building Agreement Clause
20.0 (Nominated Sub-Contractors), Clause 21.0 (Selected Sub-Contractors) and Clause 22
(Work by Others) and to the related Clauses in Section 1, Bill No. 1 - Preliminaries

2.The Contractor's attention is drawn also to the definition of attendance on Nominated or
Selected Sub-Contractors and of fuel, power and water for commissioning of mechanical and

other specialised installations given in the JBCC Preliminaries

3.Where special attendance includes the provision of hoisting facilities for a Sub-Contractor
then the Contractor shall:-

*Ensure that the capacities of his hoisting equipment are sufficient to deal with the masses
and the quantities of the items ta be hoisted,

*Schedule the times of availability of the hoisting equipment for each Sub-Contractor,
*Provide all necessary personnel to operate the hoisting equipment,

all to enable the Sub-Contractor to execute the haisting or lowering of his material, etc. using
the facilities provided by the Contractor

4.Under no circumstances may any Provisional Amount, etc. be extended at an amount
lower than the amount given in this Bill

Provisional sums will only be used with the prior approval of the Mpumalanga Department of
Public Works, Roads and Transport

WATER RETICULATION TO ABLUTIONS

Allow a provisional sum of R 8 000 for water reticulation and provide a borehole testing (both

Add: Value Added Tax @ 15.0%

water quality and quantity) and report writing item 1
Profit Item 10%
Attendance to the contractor Item 5%
SECTION 1: TOTAL PRELIMINARIES Sum 1
SECTION 2: CONSTRUCTION OF DRIVEWAY, UNDERCOVER SHELTER, ELEVATED

CONCRETE FLOORING, ETC Sum 1
SECTION 3: DRILLING OF BOREHOLE, INSTALLATION OF SUBMERSIBLE PUMP,

ETC. Sum 1
SECTION 4: TOTAL PROVISIONAL SUM Sum 1
'SUB TOTAL (A ST 0
COMMNUNITY LIASON OFFICER

Provide the amount for the appointment of community liason officer (R7 500.00 x 2 Months) |ltem 1
[SUBTOTAL (B] ST 0
CONTIGENCY

Allow 2.5% Contingecies Item 1
SUB TOTAL (C) ST [

TAX 15%|

TOTAL




Tender Notice and Invitation to Tender

BOREHOLE DRILLING, RECONSTRUCTION OF DRIVEWAY AND OTHER
GENERAL BUILDING MAINTENANCE AT DUNDONALD SIP.

Employer Tender Number: RFQ01138-26/27
cidb Reference Number: 100116888

MPUMALANGA ECONOMIC GROWTH AGENCY INVITES TENDERS FOR THE BID OF BOREHOLE DRILLING,
RECONSTRUCTION OF DRIVEWAY AND OTHER GENERAL BUILDING MAINTENANCE AT DUNDONALD SIP.

It is estimated that tenderers should have a cidb contractor grading of 2GB or higher.
The tender document can be downloaded from the MEGA website (https://mega.gov.za)
Queries relating to the issues of these documents may be addressed to:

Floyd Mnisi
Tel No. 0134925818

E-mail. floyd.mnisi@mega.gov.za

A compulsory clarification meeting with representitives of the Employer will take place at DUNDONALD SMALL INDUSTRIAL PARK on
26 May 2026 starting at 11h30.

The closing time for receipt of Tenders is 12h00 on Tuesday, June 2, 2026.
Late Tenders will not be accepted.
Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivering, opening and assessment of Tenders are stated in the Tender Data.




1.

2.1.1

SBD4

BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of
this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be
disqualified from the bid process.

Bidder’s declaration

Is the bidder, or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interestl in the enterprise,
employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

1 the power, by one person or a group of persons holding the

majority of the equity of an enterprise, alternatively, the person/s

having the deciding vote or power to influence or to direct the
course and decisions of the enterprise.



SBD4

Full Name

Identity Number

Name of State institution

2.2 Do you, or any person connected with the bidder, have a relationship
with any person who is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether or
not they are bidding for this contract?

2.3.1 If so, furnish particulars:

YES/NO




SBD4
3 DECLARATION

[, the undersigned, (NamMe)..........cooeiiiiiiii e,
in submitting the accompanying bid, do hereby make the following
statements that | certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and
without consultation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium?2 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
guantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring
institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004
or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a
contract.



SBD4

1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

‘ POINTS ‘
PRICE 80
SPECIFIC GOALS
Enterprise owned by Black people 4
Enterprise owned by Women 4
Enterprise owned by Youth 4
Enterprise owned by Disabled 4
Enterprise owned by SMME’s-QSE and EME 4
Total points for Price and SPECIFIC GOALS 100 ‘
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1.6

3.

3.1.

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price guotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1——_) or Ps=90(1——_)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender



3.2.

3.2.1.

Where

4.1.

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps = 80 (1 4 P-Pmax ) or Ps = 90 (1 4 HoPmax )
Pmax Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of Number of
points Number of points points
allocated points claimed claimed
allocated (80/20
» (90/10 (EIDALE e
The specific goals SetenT) (80/20 system) syste
allocated points in system) (To be (To be
terms of this tender (To be completed
completed by (To be completed by th
the organ of _ completed by the t 38 =
state) YAUCKICEUN tenderer) enderer)
of state)
Enterprise owned by N/A 4 N/A
Black people
Enterprise owned by N/A 4 N/A
Women
Enterprise owned by N/A 4 N/A
Youth
Enterprise owned by N/A 4 N/A
Disabled
Enterprise owned by N/A 4 N/A
SMME’s-QSE and EME

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPany/firm. ... ..o e
4.4, Company registration NUMDET: .. ...
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

N Y

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,



certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:

ADDRESS:




